

# Approve Final Plans & Authorize Bidding

## 2023 Street & Utility Improvements

City of Hopkins  
January 17, 2023



**RESOURCE LIST**

UTILITIES  
 CENTERPOINT ENERGY  
 JOSH GOETZ

LUMEN  
 TERRA TECHNOLOGIES, LLC  
 RJ ALLISON  
 612-388-1284

COMCAST  
 BRIAN HOVE  
 612-834-7064

XCEL ENERGY  
 DANIEL GOLDMAN

CITY OF HOPKINS  
 PUBLIC WORKS  
 11100 EXCELSIOR BOULEVARD  
 HOPKINS, MN 55343

CITY ENGINEER  
 ERIC KLINGBEIL, P.E.

INTERIM PUBLIC WORKS DIRECTOR  
 CHUCK AUTIO

STREETS & PARKS SUPERVISOR  
 DUSTIN PAVEK

UTILITIES SUPERVISOR  
 SEAN MOILANEN

CONSULTING ENGINEER  
 BOLTON & MENK, INC.  
 12224 NICOLLET AVENUE  
 BURNSVILLE, MN 55337

# CONSTRUCTION DRAWINGS FOR 2023 STREET & UTILITY IMPROVEMENTS

CITY PROJECT NO. 2022-010  
 BMI PROJECT NO. 0T1.127595



SHEET NUMBER	SHEET TITLE
<b>GENERAL</b>	
G0.01 - G0.03	TITLE SHEET, LEGEND, GENERAL NOTES
G1.01 - G1.04	STATEMENT OF ESTIMATED QUANTITIES & TABLES
<b>CIVIL</b>	
C0.01 - C0.05	EXISTING CONDITIONS & REMOVALS
C0.06 - C0.10	EXISTING CONDITIONS & REMOVALS - ADD ALTERNATES
C1.01	PHASING & STAGING PLAN
C1.02	MAINSTREET DETOUR PLAN
C1.03 - C1.05	TYPICAL SECTIONS
C1.06 - C1.14	CONSTRUCTION DETAILS
C1.15 - C1.18	TEMPORARY WATER PLAN
C2.01 - C2.08	STORMWATER POLLUTION PREVENTION PLAN
C4.01 - C4.09	SANITARY & WATERMAIN PLAN & PROFILE
C4.10 - C4.14	CITY WIDE SANITARY SEWER LINING
C5.01 - C5.06	STORM PLAN & PROFILE
C5.07	13TH/14TH ALLEY STORM PLAN & PROFILE
C6.01 - C6.08	STREET PLAN & PROFILE
C6.09	1ST STREET N. SIDEWALK
C6.10 - C6.19	INTERSECTION DETAILS
C6.20 - C6.24	CONSTRUCTION PLAN - ADD ALTERNATES
C7.01 - C7.05	SIGNING AND STRIPING PLAN
C9.01 - C9.18	CROSS SECTIONS

THIS PLAN SET CONTAINS 111 SHEETS.



I HEREBY CERTIFY THAT THIS PLAN, SPECIFICATION, OR REPORT WAS PREPARED BY ME OR UNDER MY DIRECT SUPERVISION AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF MINNESOTA.

*Nick Amatore*  
 NICHOLAS J. AMATORE, P.E. LIC. NO. 53639 DATE: 1/17/2023

REVIEWED & APPROVED BY:

ERIC KLINGBEIL, P.E.  
 HOPKINS CITY ENGINEER



NO.	DESCRIPTION	DATE

HOPKINS, MINNESOTA	54117
2023 STREET & UTILITY IMPROVEMENTS	G0.01
TITLE SHEET	




# Project Costs

Base Bid Project Area	Project Costs
Streets	\$2,900,000
Pedestrian Facilities	\$520,000
Utilities	\$4,060,000
<b>Base Bid Total</b>	<b>\$7,480,000</b>

Add Alternates Project Area	Project Costs
A – 9 <sup>th</sup> Ave S & 1 <sup>st</sup> St S Mill & Overlay	\$290,000
B – 9 <sup>th</sup> Ave S Mill & Overlay	\$70,000
C – 10 <sup>th</sup> Ave S & 1 <sup>st</sup> St S Mill & Overlay	\$170,000
<b>Add Alternates Total</b>	<b>\$530,000</b>
<b><u>Total Project Costs</u></b>	<b><u>\$8,010,000</u></b>



# Project Budget



# Project Schedule

## **January 17, 2023 – City Council Meeting**

- Approve final plans and authorize bidding

## **February 10, 2023 – Open Bids**

## **February 21, 2022 – City Council Meeting**

- Bid results tabulated with alternates
- Council declares cost to be assessed and orders public hearing on assessments

## **March 15, 2023 – Neighborhood Meeting 3**

- Review final assessments, final plans, collect input

## **March 21, 2023 – City Council Meeting**

- Conduct public hearing on assessments and consider adopting assessments
- Award contract

## **May to November 2023 – Construction**

- Final cleanup and punch list work will finish in Spring 2024



# Thank you!

## Any Questions?

Nick Amatuccio, PE  
Project Manager

Eric Klingbeil, PE  
City Engineer



Real People. Real Solutions.

[Bolton-Menk.com](http://Bolton-Menk.com)